A.G. CONTRACT NO. KR 87-2468-TRD

ECS FILE: IGA-87-06

Bkt

PROJECT: F-028-1-313PE, -513C
SECTION: Power Road - U.S. 60 Phase IT

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA,
AND
THE CITY OF APACHE JUNCTION

THIS AGREEMENT entered into this 19th day of May , 1988,
between the STATE OF ARIZONA, acting by and through its DEPBRTMENT OF
TRANSPORTATION, hereinafter called "State" and the CITY OF APACHE

JUNCTION, acting by and through its CITY COUNCIL, hereinafter called
"city".

WHEREAS, State is empowered by BSections 11-952 and 28-108 Arizona
Revised Statutes to enter into this agreement and has, by resolution, a
copy of which is attached hereto and made a part hereof, resolved to
enter into this agreement, and the Director of the Arizona Department of
Transportation has delegated to the undersigned the authority to execute
same on behalf of State; and

WHEREAS, City is empowered by Section 48-572 Arizona Revised Statutes to
enter into this agreement and acting by and through its City Council
has, by resolution, a copy of which is attached hereto and made a part
hereof, resolved to enter into this agreement and has authorized the
undersigned to execute same on behalf of City; and

WHEREAS, State desires to construct the Superstition Freeway (S.R. 360)
from Ironwood Drive to its junction with U.S. 60, including channel
improvements to Weekes Wash from S.R. 360 south to Baseline Road with a
dip section crossing Baseline Road; and

WHEREAS, City desires a bridge crossing Weekes Wash and associated
approaches at Baseline Road to provide adequate access to City
maintenance facilities; and
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WHEREARS, State agrees to construct said bridge crossing Weekes Wash and
associated approaches at Bageline Road in lieu of the proposed dip
section; and

WHEREAS, the difference in construction cost for the bridge crossing
with associated approaches and the dip section is estimated to be TWO
HUNDRED SEVENTY FOUR THOUSAND SIX HUNDRED FORTY DOLLARS ($274,640) as
detailed on Exhibit A attached hereto and made a part hereof and City
agrees to bear the total cost for said difference in construction costs,
including all costs related to construction change orders, delays, or
valid claims -for extra compensation made by the contractor for
construction of said bridge.

THEREFORE, the parties hereto agree as follows:
STATE SHALL:

1. Prepare plans for the construction of roadway improvements for
S.R. 360 from Ironwood Drive to its junction with U.S., 60, including a
bridge crossing over Weekes Wash at Baseline Road and associated
approaches to the existing Baseline Road for approximately 800 feet each
side of the bridge.

2, Provide plans for the bridge crossing over Weekes Wash at
Baseline Road and associated approaches to City for review and approval.

3. Contract for construction of said roadway and bridge
improvements, make all payments to the contractor, and approve and
accept the new facilities.

4. Upon completion of construction of said bridge and approach
improvements, submit to City a detailed breakdown of actual engineering
and construction costs and a bill for any amount in excess of $274,640
for said engineering and construction costs less the estimated cost for
construction of a dip section or a check for any funds remaining from
City’s contribution of $274,640.

CITY SHALL:

1. Review and approve plans prepared by State for bridge crossing
Weekes Wash at Baseline Road and associated approaches and provide
construction engineering and inspection services for said bridge
crossing.

2. Deposit with State cash in the amount of 1TWO HUNDRED
SEVENTY-FOUR THOUSAND SIX HUNDRED AND FORTY DOLLARS ($274,640) prior to
award of a construction contract for said improvements by the
Transportation Board; said amount representing the estimated engineering
and construction costs for the Weekes Wash bridge and approach
improvements less the estimated cost for construction of a dip section.
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3. Within twenty days of receipt of bill from State for any costs
for engineering and construcfion costs for the Weekes Wash bridge in
excess of $274,640, remit to State payment in full for the amount
billed.

4. In addition to all costs as heretofore mentioned, pay all
reasonable costs associated with construction change orders, delays, or
valid claims for extra compensation made by the contractor for
construction of the Weekes Wash bridge and associated approaches.

5. Upon completion of construction, retain  maintenance
responsibilities for Weekes Wash within the incorporated limits of the
City of Apache Junction from the South right—of-way boundary for
S.R. 360 one-half mile south to the completion of channel improvements
just South of Baseline Road.

THIS AGREEMENT shall remain in full force and effect until completion of
said construction project as aforesaid; provided, however, that this
agreement may be canceled at any time prior to the commencement of
construction upon 30 days written notice to the other party; provided,
however, agreements herein relating to maintenance shall be in
perpetuity.

THIS AGREEMENT shall become effective on the date of filing same with
the Secretary of State.

Both parties hereto acknowledge that this agreement is subject to
cancellation by the Governor pursuant to the provisions of
Section 38-511 Arizona Revised Statutes.

Both parties further recognize that the provisions of Section 32-214
Arizona Revised Statutes are applicable to this contract.

In the event of any controversy which may arise out of this agreement,
the parties hereto agree to abide by required arbitration as is set
forth for public works contracts in Section 12-1518 (B) and (C) of
Arizona Revised Statutes as amended.

Attached hereto and incorporated herein by reference is a copy of
State’s Resolution authorizing entry into this agreement, a copy of
City's Resolution passed by its City Council, a copy of the written
determination of the appropriate attorney that City is authorized under
the laws of this State to enter into this agreement, and a copy of the
Attorney General's Intergovernmental Agreement Determination.
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IN WITNESS WHEREOF, the parties have executed this agreement the day and
vear first above written. 3

CITY OF APARCHE JUNCTION STATE OF ARIZONA
DEPARTMENT OF TRANSPORTATION

BY: 1/6—1-;— b A_ BY: W

W7 0. Ford T N
TITLE: C(ity Manager State Engineer

ATTEST: a’é%f’;’,m, /Jé’—;t&é%%




ECS FILE: IGA-87-06

EXHIBIT A
i o
INTERGOVERNMENTAL, AGREEMENT
BETWEEN
THE STATE OF ARIZONA,
AND
THE CITY OF APACHE JUNCTION
ITtem ADProx.
No. Description Unit Quantity Price Total

A. Concrete Lined Dip Section

1 Excavation Cu.vd. 3,180 $2.00 $ 6,360
2 Concrete Paving Sg.vd. 320 $30.00 27,600
3 Slope Paving Sg.Yd. 410 $18.00 7,380

Subtotal S 41,340

B, Two-lane Bridge (With allowance for future 2 lanes)

1 Borrow Cu.yd. 7,600 $10.00 $ 76,000
2 Aggregate Base Ton 2,025 $15.00 36,375
3 Asphalt Concrete Pavement Ton 1,760 $20.00 35,200
4 Struct Conc Class S (f'c=3000) Cu.Yd. 25 $200.00 5,000
5 Struct Conc Class S (£'¢c=3500) Cu.vd. 51 $220.00 11,200
6 Struct Conc Class S (f'c=4000) cCu.vd. 92 $250.00 23,000
7 Reinforcing Steel Lb. 37,750 $0.40 15,100
8 Precast Girder Lin.Ft. 330 $80.00 26,400
9 Structural Steel (Railing) Lb. 2,400 $2.00 4,800
10 Structural Excavation Cu.vd. 152 $15.00 2,280
1} Structural Backfill cu.yd. 62 $20.00 1,240
12 prilled Shaft Foundation (30") GLin.Ft. 160 $60.00 9,600
13 Miscellaneous (Pads, Etc.) L.Sum 1 $3,500.00 3,500
Engineering 47,295
Subtotal $ 291,010

Difference $ 249,870
Contingency (10%) 24,970
Total Difference S 274,640

Note: Construction cost estimates are based on preliminary quantities.



RESOLUTION NO. 88-06

A RESCLUTION OF THE MAYOR ANMD CITY COUNCIL OF THE CITY OF APACHE JUNCTION,
ARTZONA, SETTING FORTH I® INTENT TO APPROVE THE INTERGOVERNMENTAL AGREL-
MENT BETWEEN THE STATE OF ARIZONA AND THE CITY OF APACHE JUNCTION FOR

THE CONSTRUCTION OF A BRIDGE ON BASELINE ROAD, WEST OF TOMAHAWK ROAD,

IN THE VICINITY OF WEEKES WASH,

WHEREAS, the Arizona Department of Transportation is scheduling work for
the construction of the Superstition Freasway (S.R. 360) within and adjacent
to the incorporated Timits of the City of Apache Junction; and

WHEREAS, the City of Apache Junction desires the Arizona Department of
Transportation to construct a bridge in lieu of a depressed roadway section
on Baseline Road in the vicinity of Weekes Wash: and

WHEREAS, the City of Apache Junction believes that the public interest
will best be served with realizing cost savings in economies of scale and
enhanced all-weather access which will result in better public response from
the new City Services Annex.

NOW, THEREFORE, be it resolved that the Mayor and City Council of the
City of Apache Junction, Arizona, approve Intergovernmental Agreement
IGA-87-06 to share costs for the construction of a bridge on Baseline Road,
West of Tomahawk Road, in the vicinity of Weekes Wash.

PASSED this 3.4 day of May v 19 _ag , by the Mayor

and City Council of the City of Apache Junction, Arizona.

SIGNED AND ATTESTED TO THIS _ 137H DAY OF MAY ,» 19 s8R

WWWW ST /@Z«/

Norman S. Hill, Mayor

ATTEST:

Kathleen Connelly, City C1eri7/V
L

APPROVED AS T0 FORM:




EXHIBIT "B"
E

APPROVAL OF THE CITY ATTORNEY

[ hereby state that I have reviewed the proposed intergovernmental
agreement between the State of Arizona, Arizona Department of Transportation,
and the City of Apache Junction and declare the agreement to be in proper form

and within the powers and authority granted under the laws of the State of

Arizona, (ARS 9-240, ARS 9-276).

DATED this 10th day of May , 19 88 ,

By: \ i\\x\ b\ ( V

City Attorney
\




PROJECT: F-028-1-314PE, -514C

SECTION: Power Road - U.S5. &0 Phase IIT

Rab

RESOLUTION

BE IT RESOLVED ont this 5’~Z day of Ww , 1987, that I,

CHARLES L. MILLER, as Director, ARIZONA DEPARTMENT OF TRANSPORTATION,

have determined that it is in the best interests of the State of Arizona
that the DEPARTMENT OF TRANSPORTATION, acting by and through the
Highways Division, enter into an Agreement with Pinal County and the
City of Apache Junction for construction of a bridge crossing Weekes
wash and associated approaches at Baseline Road in conjunction with
construction of roadway and drainage improvements to S.R. 360 from

Ironwood Drive to its junction with U.S. 60,

THEREFORE, authorization is hereby given to draft said Agreement which,
upon completion, shall be submitted for approval and execution by the

State Engineer.

Charles Miller, Director
Arizona Department of Transportation
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INTERGOVERNMENTAL AGREEMENT

DETERMINATION

A, G. Contract NO.AR-§7-2965-7Rp , 1s an agreement

between public agencies, has been reviewed pursuant to A.R.S.
§ 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is
within the powers and authority granted to the State of Arizona,
No opinion is expressed as to the authority of the
remaining parties, other than the State or its agencies, to
enter into said agreement
DATED this g_ili’aay oFf /(/\..Gu,q , 198%.

ROBERT K. CORBIN
Attorney General

% /.M/
Assistant Attorney Gérkeral
Transportation DivisMon

3658G



